
FCI Constructors, Inc.  

Date: February 7, 2022  

Project:  
MONTROSE SCHOOL DISTRICT MASTER PLAN

OLATHE MS-HS NEW CONSTR. 10,000            NEW CONSTR. -                  NEW CONSTR. -                  NEW CONSTR. -                    NEW CONSTR. 10,000            
OLATHE, CO RENOVATION -                  RENOVATION 8,500              RENOVATION 21,500            RENOVATION 25.14 RENOVATION 30,000            
CONCEPT PLANNING ESTIMATE

DESCRIPTION TOTAL SF 10,000           TOTAL SF 8,500             TOTAL SF 21,500           TOTAL ACRES 25.14 TOTAL SF 40,000           

TOTAL COST COST/SF TOTAL COST COST/SF TOTAL COST COST/SF TOTAL COST COST/ACRE TOTAL COST COST/SF NOTES

100000   GENERAL CONDITIONS 412,500$                    41.25$              288,750$          33.97$              123,750$          5.76$                -$                    -$                    825,000$            20.63$              ASSUME 15 MONTHS

020000   EXISTING CONDITIONS 229,621$                    22.96$              87,725$            10.32$              67,250$            3.13$                -$                    -$                    384,596$            9.61$                 

030000   CONCRETE 440,544$                    44.05$              3,500$              0.41$                -$                  -$                  -$                    -$                    444,044$            11.10$              

040000   MASONRY 63,058$                      6.31$                -$                  -$                  -$                  -$                  -$                    -$                    63,058$              1.58$                

050000   METALS 350,000$                    35.00$              191,250$          22.50$              107,500$          5.00$                -$                    -$                    648,750$            16.22$              

060000   WOOD & PLASTICS 139,300$                    13.93$              118,405$          13.93$              130,075$          6.05$                -$                    -$                    387,780$            9.69$                

070000   THERMAL & MOISTURE PROTECTION 262,900$                    26.29$              32,980$            3.88$                4,300$              0.20$                -$                    -$                    300,180$            7.50$                

080000   DOORS & WINDOWS 190,900$                    19.09$              119,340$          14.04$              -$                  -$                  -$                    -$                    310,240$            7.76$                

090000   FINISHES 515,600$                    51.56$              438,855$          51.63$              377,968$          17.58$              -$                    -$                    1,332,423$         33.31$              

100000 SPECIALTIES 60,200$                      6.02$                51,170$            6.02$                129,430$          6.02$                -$                    -$                    240,800$            6.02$                

110000 EQUIPMENT 86,700$                      8.67$                73,695$            8.67$                -$                  -$                  -$                    -$                    160,395$            4.01$                

120000 FURNISHINGS 23,600$                      2.36$                20,060$            2.36$                50,740$            2.36$                -$                    -$                    94,400$              2.36$                

130000 SPECIAL CONSTRUCTION -$                            -$                  -$                  -$                  -$                  -$                  -$                    -$                    -$                    -$                  N/A-EXCLUDED

140000 CONVEYING SYSTEMS -$                            -$                  -$                  -$                  -$                  -$                  -$                    -$                    -$                    -$                  N/A-EXCLUDED

210000 FIRE PROTECTION 55,000$                      5.50$                46,750$            5.50$                26,875$            1.25$                -$                    -$                    128,625$            3.22$                

230000 PLUMBING 187,000$                    18.70$              158,950$          18.70$              201,025$          9.35$                -$                    -$                    546,975$            13.67$              

250000 HVAC 436,600$                    43.66$              371,110$          43.66$              467,625$          21.75$              -$                    -$                    1,275,335$         31.88$              

260000 ELECTRICAL 267,700$                    26.77$              210,545$          24.77$              287,670$          13.38$              -$                    -$                    765,915$            19.15$              

27/280000 LV SPECIAL SYSTEMS 50,200$                      5.02$                29,920$            3.52$                53,965$            2.51$                -$                    -$                    134,085$            3.35$                

310000 EARTHWORK -$                            -$                  -$                  -$                  -$                  -$                  35,500$              1,412.09$           35,500$              0.89$                

310000 EARTHWORK - BLDG 322,059$                    32.21$              -$                  -$                  -$                  -$                  -$                    -$                    322,059$            8.05$                

320000 EXTERIOR IMPROVEMENTS -$                            -$                  -$                  -$                  -$                  -$                  783,424$            31,162.47$         783,424$            19.59$              

330000 UTILITIES -$                            -$                  -$                  -$                  -$                  -$                  127,510$            5,072.00$           127,510$            3.19$                

SUBTOTAL - DIRECT COST 4,093,482$            409.35$         2,243,005$    263.88$         2,028,173$    94.33$           946,434$        37,646.55$     9,311,094$     232.78$         

 

TOTAL ESTIMATED CONSTRUCTION COST 4,899,450$            489.94$         2,687,782$    316.21$         2,429,330$    141.53$         1,126,449$     37,667.73$     11,143,011$   278.58$         16.44%

CLARIFICATION NOTES:

SOILS INVESTIGATION/GEOTECHNICAL ENGINEERING IS NOT INCLUDED

MATERIALS TESTING/INSPECTION IS NOT INCLUDED

PLANNING APPLICATIONS/PERMIT/PLAN REVIEW FEES IS NOT INCLUDED

ARCHITECTURAL DESIGN & ENGINEERING IS NOT INCLUDED

DRILLED PIER FOUNDATIONS ARE INCLUDED.

COSTS FOR SOIL CORRECTION UNDER SLAB ON GRADE INCLUDE - 24" OF ASSUMED IMPORTED FILL.

FIRE SPRINKLERS ARE INCLUDED.

ESCALATION HAS NOT BEEN INCLUDED (RECOMMEND 1% INCREASE IN DIRECT COST PER MONTH).

BUILDING ADDITION HEAVY RENOVATION COMBINED TOTALSSITE RENOVATIONLIGHT RENOVATION
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